Rates and Tariffs - Interstate - Special Construction Charges

Case # 01SCA51546C AT&T/INTEL OC48 RING- UPGRADE
Service Service Service
Quantity  Type Option

1 DEDICATED OC48 RING (2.488 NORMAL FACILITY

GBPS) BASE SYSTEM

Note: See Attachment for a list of locations.

Dallas, July 11, 2001
PRIVATE

LOUIS S TORRES

Using first costs provided by Network Sales Support and based on the “Regulations”
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities
have been developed and are valid for 90 calendar days from the date of signature.
These charges and liabilities are in addition to the rates and charges for the services
over these facilities

May we have your approval to quote the following charges and liabilities:

Non-Recurring Charge: $6,820.00

Questions may be referred to Donna Small at (214) 858-0743

Approved:
Donna Small
Manager Contracts

Access Tariffs Special
Attachments
Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer

according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 01SCA51546C
AT&T/INTEL OC48 RING- UPGRADE

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Special Construction Cost Detail

Case # 01SCA51546C
AT&T/INTEL OC48 RING- UPGRADE

I. Nonrecurring Charges

A. Case Preparation $ 1,920.00
B. Rearrangement $ 0.00
C. Expedite $ 0.00
D. Nonrecurring Costs $ 4,900.00
E. Total Nonrecurring Charge (A thru D rounded) $ 6,820.00
II. Nonrecurring Costs
A. Total Material $ 0.00
B. Total Sales Tax $ 0.00
C. TELCO Engineering $ 0.00
D. TELCO Installation $ 0.00
E. Contract Labor $ 4,900.00
F. Total Nonrecoverable (Sum A thru E) $ 4,900.00
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DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 01SCA51546C

AT&T/INTEL OC48 RING- UPGRADE

Service Cost Expense

Tariff Staff Expense

. Tariff Filing Expense

. Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru E)

. Gross Receipts

. Total (F and G Rounded)

@ hH hH H A A A P

229.00
298.00
630.00

67.00
690.00

1.914.00

1,920.00



Description of Study Plant Investment - Account: 357C

Case # 01SCA51546C

AT&T/INTEL OC48 RING- UPGRADE

NONRECOVERABLE MATERIAL

A.

B.

C.

Equipment
Sales Tax

Total Material (Sum A+B)

NONRECOVERABLE LABOR

D.

E.

I ©

Construction
Assignment

Engineering

. Contract Labor

Total Labor (Sum of D thru G)

. Total Installed Cost (Sum C+H)

©@h PH H A H P

o
o
o

o
o



Segment |:

NVT/SAT and 2-way TL1 Testing
Cost only

2200 Mussion Caollege Blvd
Floor 7 . Telco Rm

To SNTCCAOI Primary Path

Primary Service CO

NOTE: Customer is responsible for
providing subscriber conduit.

Construction Interval 60days

Customer; ATT / Intel
SC: 01-SCA-51546C l Date: July 10, 2001

Engineer: Trish Garrett | Phone: (559) 739-6110
217 W. Acequia, RM 211, Visalia

PROPRIETARY INFORMATION
Not for use or disclosure outside Pacific Bell
except under written agreement
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Rates and Tariffs - Interstate - Special Construction Charges

Case # 01SCA52056 GTE - GENUITY
Service Service Service
Quantity  Type Option
2 DEDICATED OC48 RING (2.488 LOOP DIVERSITY TO SERVING WIRE
GBPS) BASE SYSTEM CENTER

Note: See Attachment for a list of locations.

Dallas, August 13, 2001
PRIVATE

DARLENE C KLUNK

Using first costs provided by Network Sales Support and based on the “Regulations”
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities
have been developed and are valid for 90 calendar days from the date of signature.
These charges and liabilities are in addition to the rates and charges for the services
over these facilities

May we have your approval to quote the following charges and liabilities:

Non-Recurring Charge: $25,387.00

Questions may be referred to Donna Small at (214) 858-0743

Approved:
Donna Small
Manager Contracts

Access Tariffs Special
Attachments
Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer

according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 01SCA52056
GTE - GENUITY

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Special Construction Cost Detail

Case # 01SCA52056
GTE - GENUITY

I. Nonrecurring Charges

A.
B.
C.
D

E.

Case Preparation
Rearrangement

Expedite

. Nonrecurring Costs

Total Nonrecurring Charge (A thru D rounded)

II. Nonrecurring Costs

A

o O

m

Total Material

Total Sales Tax

. TELCO Engineering

. TELCO Installation

Contract Labor

Total Nonrecoverable (Sum A thru E)

@h hH hH hH H Ph

o
o
o

o
o
o

7,300.00

23,467.00
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DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 01SCA52056
GTE - GENUITY

Service Cost Expense

Tariff Staff Expense

. Tariff Filing Expense

. Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru E)

. Gross Receipts

. Total (F and G Rounded)

@ hH hH H H A A P

229.00
298.00
630.00

67.00
690.00

1.914.00

1.920.00



Description of Study Plant Investment - Account: 4C

Case # 01SCA52056
GTE - GENUITY
MATERIAL
A. 25' Conduit

B. Sales Tax

C. Total Material (Sum A+B)
LABOR

D. Construction

E. Assignment

F. Engineering

G. Contract Labor

H. Total Labor (Sum of D thru G)

I. Total Installed Cost (Sum C+H)

©@h PH H A H h



Description of Study Plant Investment - Account: 85C

Case # 01SCA52056

GTE - GENUITY
MATERIAL
A. 3,280' Fiber $ 10,800.00
B. Sales Tax $ 918.00
C. Total Material (Sum A+B) $ 11,718.00
LABOR
D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 7,300.00
H. Total Labor (Sum of D thru G) $ 7,300.00

|. Total Installed Cost (Sum C+H) $ 19,018.00



Segment 1 328

300 S. 2nd St.

Primary Path

1007

ToSNISCAQN2 PiL
| |
Primary Service CO < I \ |
880" New 100" New
Fiber Fiber
25" New +
Conduit

NOTE: Customer 1s responsible for
providing subscriber conduit.

bxisting Fiber

«<
To SNISCAQ2 Diverse Route
Alternate Service
CO

2200° New Fiber

Construction Interval 120 days

Customer: Gte-Genuity

SC: 01-SCA-52056 | Date: August 9, 2001

Engineer: Trish Garrett | Phone: (559) 739-61

10

217 W. Acequia, RM 211, Visalia

PROPRIETARY INFORMATION
Not for use or disclosure outside Pacific Bell
except under written agreement




Rates and Tariffs - Interstate - Special Construction Charges

Case # 01SCA52648 WILLIAMS COMMUNICATIONS
Service Service Service
Quantity  Type Option
1 DEDICATED OC48 RING (2.488 LOOP DIVERSITY TO SERVING WIRE
GBPS) BASE SYSTEM CENTER

Note: See Attachment for a list of locations.

Dallas, October 1, 2001
PRIVATE

NANCY YIM

Using first costs provided by Network Sales Support and based on the “Regulations”
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities
have been developed and are valid for 90 calendar days from the date of signature.
These charges and liabilities are in addition to the rates and charges for the services
over these facilities

May we have your approval to quote the following charges and liabilities:

Non-Recurring Charge: $22,493.00

Questions may be referred to Scott Anderson at (214) 858-0742

Approved:
Scott Anderson
Manager - Contracts

Access Tariffs Special
Attachments
Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer

according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 01SCA52648
WILLIAMS COMMUNICATIONS

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Special Construction Cost Detail

Case # 01SCA52648
WILLIAMS COMMUNICATIONS

I. Nonrecurring Charges

A.
B.
C.
D

E.

Case Preparation
Rearrangement

Expedite

. Nonrecurring Costs

Total Nonrecurring Charge (A thru D rounded)

II. Nonrecurring Costs

A

o O

m

Total Material

Total Sales Tax

. TELCO Engineering

. TELCO Installation

Contract Labor

Total Nonrecoverable (Sum A thru E)

©h hH H H P
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1,920.00

o
o
o

o
o
o

20,573.00

22,493.00

13,800.00

1,173.00

o
o
o

o
o
o

5,600.00

20,573.00
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DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 01SCA52648
WILLIAMS COMMUNICATIONS

Service Cost Expense

Tariff Staff Expense

. Tariff Filing Expense

. Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru E)

. Gross Receipts

. Total (F and G Rounded)

@ hH hH H H A A P

229.00
298.00
630.00

67.00
690.00

1.914.00

1.920.00



Description of Study Plant Investment - Account: 4C

Case # 01SCA52648

WILLIAMS COMMUNICATIONS

MATERIAL

A. 740' Cable & Equipment

B. Sales Tax

C. Total Material (Sum A+B)
LABOR

D. Construction

E. Assignment

F. Engineering

G. Contract Labor

H. Total Labor (Sum of D thru G)

I. Total Installed Cost (Sum C+H)

©@h PH H A H h

o
o

o
o

o
o

o
o

7,595.00



Description of Study Plant Investment - Account: 85C

Case # 01SCA52648

WILLIAMS COMMUNICATIONS

MATERIAL

A. 1,000 Cable & Equipment

B. Sales Tax

C. Total Material (Sum A+B)
LABOR

D. Construction

E. Assignment

F. Engineering

G. Contract Labor

H. Total Labor (Sum of D thru G)

I. Total Installed Cost (Sum C+H)

©@h PH H A H P

6.800.00
578.00

7,378.00

o
o
o

o
o
o

o
o
o

5,600.00
5,600.00

12,978.00



Segment 1: 1000’

1330 Broadway
F
ToCKLDCAD3 Primary Path T
Primary Service CO € A
180" New
Fiber
1 e
80" New Conduit
NOTE: Customer is responsible for 820"
providing subscriber conduit, New Fiber
Existing Fiber
< ,
To OKLDCAO3 Diverse Route
Primary Service CO
Construction Interval 60 days
omer; illj mipunications

SC: 01-SCA-52648

Engineer: Trish Garrett

Phone: (559)739-6110

Date: September 25, 2001 ¥

217 W. Acequia, RM 211, Visalia
o PRRIETAY INFORMATION

Not for use or disclosure outside Pacific Bell
except under written agreement




Rates and Tariffs - Interstate - Special Construction Charges

Case # 01SCA52678 AT&T/CONCERT SCRMCA01 POP
Service Service Service
Quantity  Type Option
1 DEDICATED OC192 RING LOOP DIVERSITY TO SERVING WIRE
(9.953GBPS) CENTER

Note: See Attachment for a list of locations.

Dallas, October 30, 2001
PRIVATE

LOUIS TORRES

Using first costs provided by Network Sales Support and based on the “Regulations”
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities
have been developed and are valid for 90 calendar days from the date of signature.
These charges and liabilities are in addition to the rates and charges for the services
over these facilities

May we have your approval to quote the following charges and liabilities:

Non-Recurring Charge: $35,523.00

Questions may be referred to Scott Anderson at (214) 858-0742

Approved:
Scott Anderson
Manager - Contracts

Access Tariffs Special
Attachments
Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer

according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 01SCA52678
AT&T/CONCERT SCRMCA01 POP

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Special Construction Cost Detail

Case # 01SCA52678
AT&T/CONCERT SCRMCA01 POP

I. Nonrecurring Charges

A. Case Preparation $ 1,920.00
B. Rearrangement $ 0.00
C. Expedite $ 0.00
D. Nonrecurring Costs $ 33,603.00
E. Total Nonrecurring Charge (A thru D rounded) $ 35,523.00
II. Nonrecurring Costs
A. Total Material $ 16,500.00
B. Total Sales Tax $ 1,403.00
C. TELCO Engineering $ 0.00
D. TELCO Installation $ 0.00
E. Contract Labor $ 15,700.00
F. Total Nonrecoverable (Sum A thru E) $ 33,603.00
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DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 01SCA52678

AT&T/CONCERT SCRMCA01 POP

Service Cost Expense

Tariff Staff Expense

. Tariff Filing Expense

. Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru E)

. Gross Receipts

. Total (F and G Rounded)

@ hH hH H H A A P

229.00
298.00
630.00

67.00
690.00

1.914.00

1.920.00



Description of Study Plant Investment - Account: 357C

Case # 01SCA52678

AT&T/CONCERT SCRMCA01 POP

MATERIAL

A. LABOR

B. Sales Tax

C. Total Material (Sum A+B)
LABOR

D. Construction

E. Assignment

F. Engineering

G. Contract Labor

H. Total Labor (Sum of D thru G)

I. Total Installed Cost (Sum C+H)

©@h PH H A H h

o
o
o

o
o



Description of Study Plant Investment - Account: 85C

Case # 01SCA52678
AT&T/CONCERT SCRMCA01 POP

MATERIAL
A. 500' CABLE & EQUIPMENT $ 16,500.00
B. Sales Tax $ 1,403.00
C. Total Material (Sum A+B) $ 17,903.00
LABOR
D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 10,800.00
H. Total Labor (Sum of D thru G) $ 10,800.00
|. Total Installed Cost (Sum C+H) $ 28,703.00



SCRMCAOI, 6th Floor

500° NEW FIBER

Segment 1: 500°

SCRMCADI, 8th Floos

F
T
A

Construction isterval is 90 days from
me:ﬂofiundmnlvm

F
T
A

|-Customer:  AT&T/Concert
|_SCN: 01-5CA-52678

Mhdg_ Phone: (209)

549 5841

1116 M St, Rm. 200, Modeato

PROPRIETARY INFORMATION
Not for wse or disclosure cotside Pacific Bell

cxcept under written agrocment




Rates and Tariffs - Interstate - Special Construction Charges

Case # 01SCA53096 AT&T/SITS - GREENHAVEN DR. PREM
Service Service Service
Quantity  Type Option
1 DEDICATED OC3 RING (155 MBPS) ALTERNATE SERVING WIRE CENTER
BASE SYSTEM

Note: See Attachment for a list of locations.

Dallas, November 29, 2001
PRIVATE

LOUIS TORRES

Using first costs provided by Network Sales Support and based on the “Regulations”
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities
have been developed and are valid for 90 calendar days from the date of signature.
These charges and liabilities are in addition to the rates and charges for the services
over these facilities

May we have your approval to quote the following charges and liabilities:

Non-Recurring Charge: $73,161.00

Questions may be referred to Scott Anderson at (214) 858-0742

Approved:
Scott Anderson
Manager - Contracts

Access Tariffs Special

Attachments

Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 01SCA53096
AT&T/SITS - GREENHAVEN DR. PREM

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Special Construction Cost Detail

Case # 01SCA53096
AT&T/SITS - GREENHAVEN DR. PREM

I. Nonrecurring Charges

A. Case Preparation $ 1,920.00
B. Rearrangement $ 0.00
C. Expedite $ 0.00
D. Nonrecurring Costs $ 71,241.00
E. Total Nonrecurring Charge (A thru D rounded) $ 73,161.00
II. Nonrecurring Costs
A. Total Material $ 39,300.00
B. Total Sales Tax $ 3,341.00
C. TELCO Engineering $ 0.00
D. TELCO Installation $ 0.00
E. Contract Labor $ 28,600.00
F. Total Nonrecoverable (Sum A thru E) $ 71,241.00
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DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 01SCA53096

AT&T/SITS - GREENHAVEN DR. PREM

Service Cost Expense

Tariff Staff Expense

. Tariff Filing Expense

. Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru E)

. Gross Receipts

. Total (F and G Rounded)

@ hH hH H H A A P

229.00
298.00
630.00

67.00
690.00

1.914.00

1.920.00



Description of Study Plant Investment - Account: 357C

Case # 01SCA53096

AT&T/SITS - GREENHAVEN DR. PREM

MATERIAL

A. LABOR

B. Sales Tax

C. Total Material (Sum A+B)
LABOR

D. Construction

E. Assignment

F. Engineering

G. Contract Labor

H. Total Labor (Sum of D thru G)

I. Total Installed Cost (Sum C+H)

©@h PH H A H h

o
o
o

o
o



Description of Study Plant Investment - Account: 85C

Case # 01SCA53096
AT&T/SITS - GREENHAVEN DR. PREM

MATERIAL
A. 1,900' CABLE $ 39,300.00
B. Sales Tax $ 3,341.00
C. Total Material (Sum A+B) $ 42,641.00
LABOR
D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 23,700.00
H. Total Labor (Sum of D thru G) $ 23,700.00
|. Total Installed Cost (Sum C+H) $ 66,341.00



10,000° New Fiber Exinting. Fiber
SCRMCA 114 > — whg

P/L
Existing Fiber
Subscriber

7405 Greenhaven

PRIMARY PATH

Segment 1: 19,000’ New Fiber

DIVERSE PATH

2,000" New
Fiber
-+ PL

7,000° New
Fiber

Existing Fiber

SCRMCA0D3

Note: Customer is responsible for any
new Subscriber conduit

Construction Inteyval is 130 days from receipt of signed
condract and up-front monies.

20, 200
9-5841

1116 M St., 2nd Flr., Modesto

PROPRIETARY INFORMATION

Not for use or disclosure cutside Pucific Bell

except under written agreement

> =1




Rates and Tariffs - Interstate - Special Construction Charges

Case # 01SCA55546A CINGULAR (SAN DIEGO)
Service Service Service
Quantity  Type Option
24 DEDICATED OC48 RING (2.488 LOOP DIVERSITY TO SERVING WIRE
GBPS) BASE SYSTEM CENTER

Note: See Attachment for a list of locations.

Dallas, July 10, 2001
PRIVATE

CYRIL ROBINSON

Using first costs provided by Network Sales Support and based on the “Regulations”
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities
have been developed and are valid for 90 calendar days from the date of signature.
These charges and liabilities are in addition to the rates and charges for the services
over these facilities

May we have your approval to quote the following charges and liabilities:

Non-Recurring Charge: $35,222.00

Questions may be referred to Charlene Gates at (214) 858-0748

Approved:
Charlene Gates
Manager - Contracts

Access Tariffs Special
Attachments
Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer

according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 01SCA55546A
CINGULAR (SAN DIEGO)

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Special Construction Cost Detail

Case # 01SCA55546A
CINGULAR (SAN DIEGO)

I. Nonrecurring Charges

A.
B.
C.
D

E.

Case Preparation
Rearrangement

Expedite

. Nonrecurring Costs

Total Nonrecurring Charge (A thru D rounded)

II. Nonrecurring Costs

A

o O

m

Total Material

Total Sales Tax

. TELCO Engineering

. TELCO Installation

Contract Labor

Total Nonrecoverable (Sum A thru E)

©h hH H H P
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DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 01SCA55546A
CINGULAR (SAN DIEGO)

Service Cost Expense

Tariff Staff Expense

. Tariff Filing Expense

. Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru E)

. Gross Receipts

. Total (F and G Rounded)

@ hH hH H H A A P

229.00
298.00
630.00

67.00
690.00

1.914.00

1.920.00



Description of Study Plant Investment - Account: 4C

Case # 01SCA55546A
CINGULAR (SAN DIEGO)

NONRECOVERABLE MATERIAL

A. 4,752' Conduit $ 19,400.00
B. Sales Tax $ 1,649.00
C. Total Material (Sum A+B) $ 21,049.00

NONRECOVERABLE LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 0.00
H. Total Labor (Sum of D thru G) $ 0.00
|. Total Installed Cost (Sum C+H) $ 21,049.00



Description of Study Plant Investment - Account: 85C

Case # 01SCA55546A
CINGULAR (SAN DIEGO)

NONRECOVERABLE MATERIAL

A.

B.

C.

750' Cable
Sales Tax

Total Material (Sum A+B)

NONRECOVERABLE LABOR

D.

E.

I ©

Construction
Assignment

Engineering

. Contract Labor

Total Labor (Sum of D thru G)

. Total Installed Cost (Sum C+H)

©@h PH H A H h



Coostruction tnterval 120 days

Segment 1: 850 ft.

-- -
S — Dicgo
P/L
|
- = ' F
To SNDGCA 16 < Existing Fiber ] ' 10 T
. M A
Serving CO 750 ft Mew Fiber ’
Diverse Roule l !
t
To SNDGCA 16 Primasy Route
Servieg00 €

NOTE: Customer is respomsible for
providing subscriber conduit.

100 Sioneman Ave,, Room 250, Alhsmbra

PROPRIETARY INFORMATION
Not for use or disclommre outside Pacific Bel)
excopt uader writicn agreemenit




Rates and Tariffs - Interstate - Special Construction Charges

Case # 01SCA55714 ATTWS
Service Service Service
Quantity  Type Option
1 DEDICATED OC48 RING (2.488 ALTERNATE SERVING WIRE CENTER

GBPS) BASE SYSTEM

Note: See Attachment for a list of locations.

Dallas, June 22, 2001
PRIVATE

ROBERT BUTLAND

Using first costs provided by Network Sales Support and based on the “Regulations”
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities
have been developed and are valid for 90 calendar days from the date of signature.
These charges and liabilities are in addition to the rates and charges for the services
over these facilities

May we have your approval to quote the following charges and liabilities:
Non-Recurring Charge: $32,548.00

Questions may be referred to Donna Small at (214) 858-0743

Approved:
Donna Small
Manager Contracts

Access Tariffs Special

Attachments

Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 01SCA55714
ATTWS

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Special Construction Cost Detail

Case# 01SCA55714
ATTWS

I. Nonrecurring Charges

A.
B.
C.
D

E.

Case Preparation
Rearrangement

Expedite

. Nonrecurring Costs

Total Nonrecurring Charge (A thru D rounded)

II. Nonrecurring Costs

A

o O

m

Total Material

Total Sales Tax

. TELCO Engineering

. TELCO Installation

Contract Labor

Total Nonrecoverable (Sum A thru E)

©h hH H H P



O O

m

DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case# 01SCA55714
ATTWS

Service Cost Expense

Tariff Staff Expense

. Tariff Filing Expense

. Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru E)

. Gross Receipts

. Total (F and G Rounded)

@ hH hH H H A A P

229.00
298.00
630.00

67.00
690.00

1.914.00

1.920.00



Description of Study Plant Investment - Account: 4C

Case # 01SCA55714
ATTWS

NONRECOVERABLE MATERIAL

A. 250' Conduit $ 12,500.00
B. Sales Tax $ 1,063.00
C. Total Material (Sum A+B) $ 13,563.00

NONRECOVERABLE LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 0.00
H. Total Labor (Sum of D thru G) $ 0.00
|. Total Installed Cost (Sum C+H) $ 13,563.00



Description of Study Plant Investment - Account: 85C

Case # 01SCA55714
ATTWS

NONRECOVERABLE MATERIAL

A. 2,250 Fiber $ 9,000.00
B. Sales Tax $ 765.00
C. Total Material (Sum A+B) $ 9,765.00

NONRECOVERABLE LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 7,300.00
H. Total Labor (Sum of D thru G) $ 7,300.00
I. Total Installed Cost (Sum C+H) $ 17,065.00



Segment 1: 2,250’

3205 Basset
. P/L
ToSNTCCAO] Primary Path 950" New Fiber ?
. . « 1
Primary Service €O giding P 0 New A
Fiber 250" New Fiber
Conduit
30{Y New Fiber
Lo
6007
NOTE: Customer is responsible for New Fiber
providing subscriber conduit.
Diverse Route J,_
To SNJISCA21 Existing Fiber

Alternate Service
CO

Construction Interval 120 days

Customer: ATTWS
SC: 0]-SCA-55714 | Date: June 22. 2001

Engineer: Trish Garrett | Phone: (559) 739-6110
217 W. Acequia, RM 211, Visalia

PROPRIETARY INFORMATION
Not for use or disclosure outside Pacific Beli
except under written agreement




Rates and Tariffs - Interstate - Special Construction Charges

Case # 01SCA55775B CINGULAR WIRELESS
(SACRAMEN
TO)
Service Service Service
Quantity  Type Option
1 DEDICATED OC48 RING (2.488 ALTERNATE SERVING WIRE CENTER

GBPS) BASE SYSTEM

Note: See Attachment for a list of locations.

Dallas, November 26, 2001
PRIVATE

CYRIL ROBINSON

Using first costs provided by Network Sales Support and based on the “Regulations”
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities
have been developed and are valid for 90 calendar days from the date of signature.
These charges and liabilities are in addition to the rates and charges for the services
over these facilities

May we have your approval to quote the following charges and liabilities:

Non-Recurring Charge: $21,443.00

Questions may be referred to Scott Anderson at (214) 858-0742

Approved:
Scott Anderson
Manager - Contracts

Access Tariffs Special
Attachments
Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer

according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case# 01SCA55775B
CINGULAR WIRELESS (SACRAMENTO)

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Special Construction Cost Detail

Case# 01SCA55775B
CINGULAR WIRELESS (SACRAMENTO)

I. Nonrecurring Charges

A. Case Preparation $ 1,920.00
B. Rearrangement $ 0.00
C. Expedite $ 0.00
D. Nonrecurring Costs $ 19,523.00
E. Total Nonrecurring Charge (A thru D rounded) $ 21,443.00
II. Nonrecurring Costs
A. Total Material $ 8,500.00
B. Total Sales Tax $ 723.00
C. TELCO Engineering $ 0.00
D. TELCO Installation $ 0.00
E. Contract Labor $ 10,300.00
F. Total Nonrecoverable (Sum A thru E) $ 19,523.00



O O

m

DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case# 01SCA55775B

CINGULAR WIRELESS (SACRAMENTO)

Service Cost Expense

Tariff Staff Expense

. Tariff Filing Expense

. Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru E)

. Gross Receipts

. Total (F and G Rounded)

@ hH hH H H A A P

229.00
298.00
630.00

67.00
690.00

1.914.00

1.920.00



Description of Study Plant Investment - Account: 257C

Case # 01SCA55775B

CINGULAR WIRELESS (SACRAMENTO)

MATERIAL

A. EQUIPMENT

B. Sales Tax

C. Total Material (Sum A+B)
LABOR

D. Construction

E. Assignment

F. Engineering

G. Contract Labor

H. Total Labor (Sum of D thru G)

I. Total Installed Cost (Sum C+H)

©@h PH H A H h




Description of Study Plant Investment - Account: 85C

Case # 01SCA55775B

CINGULAR WIRELESS (SACRAMENTO)

MATERIAL

A

B

C

. 1,095 CABLE & WQUIPMENT
. Sales Tax

. Total Material (Sum A+B)

LABOR

D

E

F.

G
H

. Construction

. Assignment
Engineering

. Contract Labor

. Total Labor (Sum of D thru G)

I. Total Installed Cost (Sum C+H)

©@h PH H A H P



P . T [

To DAVSCAI)
Alernate Wire Center - 505 New T

Segment §: 1,095’

840 Riverside Pkwy

Existing Fiber Fiber 500" New Fiber
<+ —P & ~>|<

»®C

Subecriber

PRIMARY ROUTE
NOTE: Customer is responsible for
Comstruction Interval is 45 days from receipt of up-front ¢
monies and signed coatract.
TO WSCRCA11
Primary Wire Center

T

' _Engineer: Dianc Paden Phone: (209) 549-5

§41

1116 M St., 2nd Flr., Modesto

PROPRIETARY INFORMATION

Not for use or disclomare outsxde Pacific Bell
except under written agrecmaent




Rates and Tariffs - Interstate - Special Construction Charges

Case # 01SCA56434 CINGULAR/WEST OAKLAND
Service Service Service
Quantity  Type Option
1 DEDICATED OC192 RING ALTERNATE SERVING WIRE CENTER
(9.953GBPS)

Note: See Attachment for a list of locations.

Dallas, December 13, 2001
PRIVATE

CYRIL ROBINSON

Using first costs provided by Network Sales Support and based on the “Regulations”
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities
have been developed and are valid for 90 calendar days from the date of signature.
These charges and liabilities are in addition to the rates and charges for the services
over these facilities

May we have your approval to quote the following charges and liabilities:

Non-Recurring Charge: $53,716.00

Questions may be referred to Scott Anderson at (214) 858-0742

Approved:
Scott Anderson
Manager - Contracts

Access Tariffs Special
Attachments
Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer

according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 01SCA56434
CINGULAR/WEST OAKLAND

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Special Construction Cost Detail

Case # 01SCA56434
CINGULAR/WEST OAKLAND

I. Nonrecurring Charges

A.
B.
C.
D

E.

Case Preparation
Rearrangement

Expedite

. Nonrecurring Costs

Total Nonrecurring Charge (A thru D rounded)

II. Nonrecurring Costs

A

o O

m

Total Material

Total Sales Tax

. TELCO Engineering

. TELCO Installation

Contract Labor

Total Nonrecoverable (Sum A thru E)

@h hH H hH H Ph

o
o
o

o
o
o

18,900.00

51,796.00



O O

m

DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 01SCA56434
CINGULAR/WEST OAKLAND

Service Cost Expense

Tariff Staff Expense

. Tariff Filing Expense

. Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru E)

. Gross Receipts

. Total (F and G Rounded)

@ hH hH H H A A P

229.00
298.00
630.00

67.00
690.00

1.914.00

1.920.00



Description of Study Plant Investment - Account: 4C

Case # 01SCAS56434
CINGULAR/WEST OAKLAND

MATERIAL

A. 160' CONDUIT

B. Sales Tax

C. Total Material (Sum A+B)
LABOR

D. Construction

E. Assignment

F. Engineering

G. Contract Labor

H. Total Labor (Sum of D thru G)

I. Total Installed Cost (Sum C+H)

©@h PH H A H h

o
o

o
o

o
o

o
o

12,498.00



Description of Study Plant Investment - Account: 812C

Case # 01SCA56434
CINGULAR/WEST OAKLAND

MATERIAL
A. 3,180' CABLE $ 10,600.00
B. Sales Tax $ 901.00
C. Total Material (Sum A+B) $ 11,501.00
LABOR
D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 9,200.00
H. Total Labor (Sum of D thru G) $ 9,200.00
|. Total Installed Cost (Sum C+H) $ 20,701.00



Description of Study Plant Investment - Account: 85C

Case # 01SCA56434
CINGULAR/WEST OAKLAND

MATERIAL

A

B

C

. 1,820' CABLE & EQUIPMENT
. Sales Tax

. Total Material (Sum A+B)

LABOR

D

E

F.

G
H

. Construction

. Assignment
Engineering

. Contract Labor

. Total Labor (Sum of D thru G)

I. Total Installed Cost (Sum C+H)

©@h PH H A H P



To OKLDCAQ3 &
OKLDCATI

Segment 1: 1820° UG Fiber
Segment 2: 3180° Aer. Fiber

720 2nd St.
F
Primary Path T
4
o A
800° New Fiber
4+ P/L

NOTE: Customer is responsible for
providing subseriber conduit.

Diverse Route

+ 160° New Conduit

1020 New
UG Fiber

4

-
To OKI1.DCAN3
Peimary Service CO

Fxisting Fiber

3180° New Aer. Fiber

Construction Interval 120 days

- Customer: Cingular Wircless
| Date: Deceniber 6, 2001

SC: 01-8CA-56434

Engineer: Trish Garrett

| Phone: (559) 739-6110

217 W. Acequia, RM 211, Visalia

PROPRIETARY INFORMATION
Not for use or disclosure outside Pacific Bell
except under written agreement




Rates and Tariffs - Interstate - Special Construction Charges

Case # 02SCA55421 CINGULAR WIRELESS
Service Service Service
Quantity Type Option
1 DEDICATED OC48 RING (2.488 NORMAL FACILITY

GBPS) BASE SYSTEM

Note: See Attachment for a list of locations.

Dallas, April 22, 2002
PRIVATE

DON LOCKWOOD

Using first costs provided by Network Sales Support and based on the “Regulations”
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities
have been developed and are valid for 90 calendar days from the date of signature.
These charges and liabilities are in addition to the rates and charges for the services
over these facilities

May we have your approval to quote the following charges and liabilities:

Non-Recurring Charge: $4,840.00

Questions may be referred to Scott Anderson at (214) 858-0742

Approved:
Scott Anderson
Manager - Contracts

Access Tariffs Special
Attachments
Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer

according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 02SCA55421
CINGULAR WIRELESS

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Page: 1of 3

Special Construction Cost Detail

Case # 02SCA55421
CINGULAR WIRELESS

I. Nonrecurring Charges

A. Case Preparation $ 1,940.00
B. Rearrangement $ 0.00
C. Expedite $ 0.00
D. Nonrecurring Costs $ 2,900.00
E. Total Nonrecurring Charge (A thru D rounded) $ 4,840.00
II. Nonrecurring Costs
A. Total Material $ 0.00
B. Total Sales Tax $ 0.00
C. TELCO Engineering $ 0.00
D. TELCO Installation $ 0.00
E. Contract Labor $ 2,900.00
F. Total Nonrecoverable (Sum A thru E) $ 2,900.00



o O

m

DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 02SCA55421
CINGULAR WIRELESS
Service Cost Expense
Tariff Staff Expense
Tariff Filing Expense
Marketing
Distribution Services Engineering (Area)

Sub Total (Sum A thru E)

. Gross Receipts

. Total (F and G Rounded)

R AR - B < N < S < S <

229.00
298.00
655.00

67.00
690.00

1.939.00

1.940.00

Page:

20of 3



Page: 3of 3

Description of Study Plant Investment - Account: 4C

Case # 02SCA55421
CINGULAR WIRELESS

MATERIAL
A. 10" CONDUIT $ 0.00
B. Sales Tax $ 0.00
C. Total Material (Sum A+B) $ 0.00
LABOR
D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 2,900.00
H. Total Labor (Sum of D thru G) $ 2,900.00
I. Total Installed Cost (Sum C+H) $ 2,900.00



2

Case # 02SCA55421
CINGULAR WIRELESS

4585 RUNWAY
4585 RUNWAY

Case Locations

SIMI VALLEY
SIMI VALLEY

CA
CA



CONSTRUCTION STIPULATIONS

Case No: 02SCA55421
Customer Name: CINGULAR WIRELESS

1. SBC is solely responsible for the equipment selected for this quotation.

2. The customer is responsible for providing building entrance and
customer premises conduit, adequate terminal room and/or backboard
space, AC electrical power and all cabling on the customer side of the
demarc.

3. The installation interval for this proposal will not be less than 30
workdays from receipt of the signed contract without the prior agreement
of the SSE Engineer.

4. The installation interval is dependent upon the room being ready with
electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date.



Construction Interval 30 days Segment 1: 0 .

10 ft New Conduit cng;mnuwni;:?s
» P/L Simi Valley
; =
ToSIMICAIL ¢ I : I
Serving CO I Existing Fiber !
i
Customer: Cingular Wireles:
SC: 02-SCA-55421 | Date: April 22, 2002
Engincer: Lisa Simien | Phone: (626) 308-4117 ¢
100 N. Stoneman Ave., Room 250, Alhambra o
NOTE: Custoner is responsible for M R S A A i . PROPRIETARY INFORMATION

providing subsdriber conduit. Not for use or disclosure cutside Pacific Belt

except under written agreement






